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CDM DRA: Residual risk - GENERAL
1.  Contractor to submit Method Statements / Risk Assessments for approval before work commences, 
including for works in confined spaces and adjacent to river.
2.  Prevent trespass. The public are restricted from accessing the site at all times.
3.  Extra care should be taken in regard to safety, access and security.
4.  Establish control method for entry and direction once on site.
5.  Interface with existing emergency procedures for fire or other emergency evacuation.
6.  Install products as per manufacturers recommendations. Observe requirements for protective gloves or 
clothing. Observe safe methods of lifting and carrying. Ensure heavy objects are adequately supported.
7.  Contractor to ensure protection of retained elements.
8.  Provide secure storage compound.
9.  All site operatives working 'at height' to be supplied with and instructed how to use appropriate safe 
equipment to prevent falls.
10.  Rough, sharp or splintered finishes or edges could cause injury. Establish quality of finishes prior to PC.

T2 Tender Issue NS 06.09.24AM
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T3 Tender Issue NS 20.09.24AM
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